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Second Call 
University Works Division 

Guru Gobind Singh Indraprastha University 

Sector 16 C, Dwarka 
 

Press Notice for Publishing Newspaper 
 

NOTICE INVITING TENDERS 

 

The Executive Engineer, University Works Division, GGSIPU, Sector 16 C, Dwarka invites 

on behalf of Guru Gobind Singh Indraprastha University Item Rate tenders from approved 

and eligible contractors of CPWD enlisted in appropriate class (Civil) for following work(s):- 

 

Name of work : A/A GGSIP University, Dwarka Campus, New Delhi 

 

Sub Head: Construction of tennis and basketball court.  

 

NIT No:  14/SE/UWD/2013-2014 

 

 
Estimated Cost : Rs. 95,20,518/-, Time of completion : 75 days 

EMD: Rs. 1,90,410/- 
 

The tender forms and other details can be obtained from the O/o EE, UWD, GGSIPU on 
payment of Rs.1000/- The last date upto which tender documents can be submitted is 

10/09/2013 up to 1500 Hrs and same can also be downloaded from website www.ipu.ac.in. 
Other detail / information can be seen on website www.ipu.ac.in 

            

 

 

 

EE/UWD 
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NOTICE INVITING TENDER 
F.No.GGSIPU/UWD/2013/1877-79                           Dated:28/08/2013 

 

The Executive Engineer, University Works Division, on behalf of the GGSIPU invites  
Sealed Item Rate tenders from approved and eligible contractors of CPWD enlisted in appropriate 

class (Civil) for the work of:- 
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The tender forms can be obtained from O/o Executive Engineer, UWD on payment of tender processing fee of 

Rs. 1000/- in form of Demand Draft in favour of Registrar, GGSIPU. Tender can also be downloaded from 
website www.ipu.ac.in In case of downloaded tender, tender processing fee shall be paid alongwith the bid.  

 

Eligibility documents i.e. Earnest Money, copy of pan card, VAT registration alongwith acknowledgement of 

VAT return of last quarter, copy of enlistment in appropriate class, tender cost in case tenders are downloaded 

should be placed in separate envelope marked “Eligibility Documents”. Duly filled Tender document with 

financial bid shall be placed in other envelope marked “Tender Document with Financial bid”. Both sealed 

envelopes shall be submitted together in another sealed envelope superscribed with name of work and due date 

of opening.  The envelope marked “Tender with Financial Bid” of only those contractors shall be opened whose 

all eligibility documents are found to be in order. 

 

Earnest money shall be in shape of Fixed Deposit receipt of a Scheduled Bank or Demand Draft of a scheduled 
Bank issued in favour of Registrar, GGSIPU. A part of earnest money is acceptable in the form of bank 

guarantee also. In such case, 50% of earnest money or Rs.20 lacs, whichever is less, will have to be deposited in 

shape prescribed above, and balance in shape of Bank Guarantee. 

---sd---   
Executive Engineer 

University Works Division 
Copy to: 

1) Div Accountant, GGSIPU 
2) AE (C),UWD, GGSIPU 
3) Server In charge, GGSIPU – With a request to upload on website 

---sd--- 

Executive Engineer 
University Works Division  
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GURU GOBIND SINGH 

INDRAPRASTHA UNIVERSITY 
 
 

Tender Document 

 
 

 

Name of Work: A/A GGSIP University, Dwarka Campus, 

New Delhi 

 
Sub Head:  Construction of tennis and basketball 

Court. 
 

 

 

Executive Engineer (Civil) 

University Works Division 

Ground Floor, Library Block, 

GGSIPU, Sector- 16C, Dwarka,  

New Delhi – 110078 

Contact : 25302291 
 
 

 

Document Fee : Rs 1000.00 (Non-refundable)      
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NOTICE INVITING TENDER 
 

1. The Executive Engineer, University Works Division, on behalf of the GGSIPU invites  
Sealed Item Rate tenders from approved and eligible contractors of CPWD enlisted in 

appropriate class (Civil) for the work of:- 

 

Name of Work: A/A GGSIP University, Dwarka Campus, New Delhi 

 

Sub Head:  Construction of tennis and basketball court. 
 

 The enlistment of the contractors should be valid on the last date of sale of tenders. 

 

In case only the last date of sale of tender is extended, the enlistment of contractor 

should valid on the original date of sale of tenders. 

 

In case both the last date of receipt of application and sale of tenders are extended, the 

enlistment of contractor should be valid on either of the two dates i.e. original date of 

sale of tender or on the extended date of sale of tenders. 

 

2. The work is estimated to cost Rs. 95,20,518/-. This estimate, however, is given 

merely as a rough guide. 

 

3. Agreement shall be drawn with the successful tenderer on prescribed Form No. 

C.P.W.D. 7/8 which is available as a Govt. of India Publication. Tenderer shall quote 

his rates as per various terms and conditions of the said form which will form part of 

the agreement. 

 
4. Tender documents consisting of plans, specifications, the schedule of quantities of the 

various classes of work to be done and the set of terms & conditions of contract to be 
complied with by the contractor whose tender may be accepted and other necessary 

documents can be seen in the office of the EE/UWD between hours of 11:00 AM & 
4:00 PM from 29/08/2013 to 09/09/2013 everyday except on Sundays and Public 

Holidays. Tender is also available on website www.ipu.ac.in. 
 

5. Desirous agencies may obtain tender document on request in writing from University 

Works Division, Ground Floor, Library Block, GGSIPU, Dwarka, New Delhi – 

110078 on any working day between 1000 Hrs. (IST) to 1600 Hrs. (IST) up to 

09/09/2013 on payment of non-refundable fee of Rs.1000/- (Rupees One Thousand 

Only) in the form of crossed Demand Draft drawn in favour of Registrar, GGSIPU 

payable at New Delhi. Tenders can also be downloaded from the website 

www.ipu.ac.in. In case of downloaded tenders, demand draft of Rs. 1000/- shall also 

be enclosed with the bid toward tender document cost in form of Demand Draft in 
favour of Registrar, GGSIPU payable at New Delhi. 

 
Applications for issue of forms shall be received by 09/09/2013 (3:00 PM) and tender 

documents shall be issued by 09/09/2013 (4:00 PM) 

 

6. Agencies fulfilling the above criteria mentioned at Sl. 1 may submit the tender 

documents along with  Earnest Money Rs. 1,90,410/- (Rupees One Lac Ninety 
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Thousand Four Hundred Ten only) in the shape of fixed deposit receipt of a 

scheduled bank or demand draft of a scheduled bank issued in favour of Registrar, 

GGSIPU.   50% of earnest money or Rs.20,00,000/-, whichever is less, will have to 

be deposited in the shape prescribed above and balance amount of the earnest money 

can be accepted in the form of Bank Guarantee issued by scheduled bank having 

validity of 6 months or more from the last date of receipt of tenders. 

 
7. Eligibility documents i.e. Earnest Money, copy of pan card, VAT registration alongwith 

acknowledgement of VAT return of last quarter, copy of enlistment in appropriate class, 

tender cost in case tenders are downloaded should be placed in separate envelope marked 

“Eligibility Documents”. Duly filled Tender document with financial bid shall be placed in 

other envelope marked “Tender Document with Financial bid”. Both sealed envelopes shall 

be submitted together in another sealed envelope superscribed with name of work and due 

date of opening, which will be received by the EE/UWD upto 3.00 pm on 10/09/2013 

and will be opened by him or his authorized representative in his office on the same 

day at 3.30 pm. The envelope marked “ Eligibility Documents” shall be opened first 

and other envelope marked “ Tender with Financial Bid” of only those tenderers shall 

be opened, whose eligibility documents are found to be in order.  

 

8. The time allowed for carrying out the work will be 75 days from the date of start as 

defined in Schedule ‘F’ or from the first date of handing over of site, whichever is 

later, in accordance with phasing, if any, indicated in the tender documents.  

 

9. The site of work is available. 

 

10. Last date for submission of tender document is 10/09/2013 upto 15.00 Hrs. 

 

11. The Contractor whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in 

Schedule F. This guarantee shall be in the form of Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case 

guarantee amount is less than Rs.1,00,000/-) or Fixed Deposit Receipts of any 

Schedule Bank or in the form of an irrevocable bank guarantee bond of any scheduled 

nationalized bank in accordance with the form prescribed. 

 

12. The description of the work is as follows: 

 Name of work: A/A GGSIP University, Dwarka Campus, New Delhi 
 

Sub Head: Construction of tennis and basketball court. 
 

13. Copies of other drawings and documents pertaining to the works will be open for 

inspection by the tenderers at the office of Executive Engineer, UWD.  Tenderers are 

advised to inspect and examine the site and its surroundings and satisfy themselves 
the form and nature of the site, the means of access to the site, the accommodation 

they may require and before submitting their tenders and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their tender.  A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent 

on any misunderstanding or otherwise shall be allowed.  The tenderer shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, 
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water, electricity, access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract 

document.  Submission of a tender by tenderer implies that he has read this letter and 

all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools 

and plant, etc. will be issued to him by the GGSIPU and local conditions and other 

factors having a bearing on the execution of the work. 
 

14. The competent authority on behalf of the GGSIPU does not bind itself to accept the 
lowest or any other tender and reserves to itself the authority to reject any or all the 

tenders received without assigning any reason.  All tenders in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional 

rebate is put forth by the tenderer shall be summarily rejected. 
 

15. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will 

be liable to rejection. 

 

16. The competent authority on behalf of GGSIPU reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rate quoted. 

 

17. The Contractor shall not permitted to tender for works in the UWD responsible for 

award and execution of contracts, in which his near relative is posted as Divisional 

Accountant or as an officer in any capacity between the grades of Superintending 

Engineer and Junior Engineer (both inclusive).  He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any officer in the GGSIPU. Any breach of this 

condition by the contractor would render him liable to be removed from the approved 
list of contractors of this Department. 

 
18. The tender for the works shall remain open for acceptance for a period of (90) Ninety 

days from the date of opening of tenders/ninety days from the date of opening of 
financial bid in case tenders are invited on 2/3 envelope system. If any tenderer 

withdraws his tender before the said period or issue of letter of acceptance, whichever 

is earlier, or makes any modifications in the terms and conditions of the tender which 

are not acceptable to the GGSIPU, then the GGSIPU shall, without prejudice to any 

other right or remedy, be at liberty to forfeit 50% of the said earnest money as 

aforesaid. Further, the tenderer shall not be allowed to participate in the re tendering 

process of the work. 

 

19. This notice inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on issue of letter of Commencement of work by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of: 

 

a)  Notice inviting tender, Tender document including Schedule of Quantities, 
Contract clauses, Special conditions, particular specifications and drawings, if 

any, forming part of the tender document as issued at the time of invitation of 
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tender and acceptance thereof together with any correspondence leading 

thereto. 

b) Standard Contract form 7/8 of 2010 with correction slips upto date of receipt 

of tender. 

c) Integrity Pact. 

 

 
20. The GGSIPU reserve the right to reject any or all prospective applications without 

assigning any reason and to restrict the list of contractors to any number deemed 
suitable by it. 

 

 

 

 

        Executive Engineer (Civil) 
        University Works Division 
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INTEGRITY PACT 

 

To, 

_______________ 

________________ 

________________ 

 
 

Sub: NIT No. 14/SE/UWD/2013-2014  for the work   A/A GGSIP University, Dwarka 

Campus, New Delhi Sub Head: Construction of tennis and basketball court. 
 

 

Dear Sir, 
 

It is here by declared that GGSIPU is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the tenderer/bidder will stand disqualified from the tendering 

process and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the 

GGSIPU. 

 

Yours faithfully 

                                                                                                                                          

Executive Engineer 

(University Works Division) 
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INTEGRITY PACT 
 

 

To, 

 

Executive Engineer, 

University Works Division 
GGSIPU, Sector- 16C, Dwarka,  

New Delhi – 110078 
 

Sub: Submission of Tender for the work of   
 

Name of work: A/A GGSIP University, Dwarka Campus, New Delhi 

 

Sub Head: Construction of tennis and basketball court. 
 

Dear Sir, 

 

I/We acknowledge that GGSIPU is committed to follow the principles thereof as enumerated 

in the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed Integrity Agreement, which is an integral part of 

tender documents, failing which I/We will stand disqualified from the tendering process. 

I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct 

from the main contract, which will come into existence when tender/bid is finally accepted by 
GGSIPU. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 

be in the line with Article 1 of the enclosed Integrity Agreement. 
 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, GGSIPU shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid in accordance with 

terms and conditions of the tender/bid. 

 

 

Yours Faithfully 

 

 

(Duly authorized signatory of the Bidder) 
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INTEGRITY PACT 

 

INTEGRITY AGREEMENT 

 

 

 

THIS Integrity Agreement is made at _________ on this ____________day of 
_______20_____ 

 

BETWEEN 

 
GGSIPU represented through Executive Engineer, UWD, (Hereinafter referred as the 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns ) 

 

AND 

___________________________________________________________________________

___ through____________________________ (Hereinafter referred as the 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

Preamble 

 
WHEREAS the Principal/Owner has floated the Tender (NIT No. 14/SE/UWD/2013-2014) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 

procedure, contract for Name of work: A/A GGSIP University, Dwarka Campus, New Delhi. 

Sub Head: Construction of tennis and basketball court. hereinafter referred to as the 

“Contract”. 

 

And WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants in this pact, the parties hereby 

agree as follows and this pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 

1) The Principle/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 
a) No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 
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b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during 

the Tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential/additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

 
c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 
if there be a substantive suspicion in this regard, the Principal/Owner will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1)  It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government/Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process 

and throughout the negotiation or award of a contract. 

 

2) The binder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 
a) The bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the 

Tender process or during the execution of the Contract. 

 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contractor(s) will; not use improperly;, ( 

for the purpose of competition or personal gain), or pass on to others, any 

information or documents provided by the Principal/Owner as part of the 

business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 
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d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participate in a tender on 

behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers 

or any other intermediaries in connection with the award of the Contract. 
 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of other and/or to influence the procurement 

process to the detriment of the Government interests. 

 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/her 
reputation or property to influence their participation in the tendering process). 

 
 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach or this Integrity Pact by the Bidder(s)/Contractor(s) and 

the Bidder/Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right: 

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 

14 days notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 

if already executed or exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion 

may be forever or for a limited period as decided by the Principal/Owner. 
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2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 

award of the Contract or terminated/determined the Contract or has accrued the right 

to terminate/determine the Contract according to Article 3(1) the principal/owner 

apart from exercising any legal right  that may have accrued to the Principal/Owner, 

may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 
or Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

i) The bidder declares that no previous transgressions occurred in the last 5 year with 

any other Company in any country confirming to the anticorruption approach or with 

Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

 

ii) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/holiday 

listing of the Bidder/Contractor as deemed fit by the Principal/Owner. 

 

iii) If the Bidder/Contractor can prove that he has resorted/recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation (s) of the principles laid down in this agreement/Pact by 

any of its Sub-contractor/Sub-vendors. 

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact  

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 
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If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

the Competent Authority, GGSIPU. 

 

Article 7: Other Provisions 

 

1) This pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 

 

4) Should one or several provisions of this pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement/Pact or any action taken 

by the Owner/Principal in accordance with  this Integrity agreement /pact 

interpretation thereof shall not be subject to arbitration. 

 

Article 8: Legal and Prior Rights 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contract documents with regard any of the provisions covered under this Integrity 
Pact. 

 

IN WITNESS WHERE OF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 
 

___________________________________ 

(For and on behalf of Principal/Owner) 
 

_________________________________ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. _____________ 

2. _____________ 

 
 

Place: 

Dated: 
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Item Rate Tender 
 
 

(A) Tender for work of A/A GGSIP University, Dwarka Campus, New Delhi 

 

Sub Head: Construction of tennis and basketball court. 

 
i) To be submitted by 15.00 Hrs hours up to 10/09/2013 to Executive Engineer. 

UWD, Ground Floor, Library Block, GGSIPU, Sector-16C, Dwarka, New 

Delhi-110078  

ii) To be opened in presence of tenderers who may be present at 15.30 hours on -

10/09/2013 in the office of Executive Engineer, UWD, Ground Floor, 

Library Block, GGSIPU, Sector-16C, Dwarka, New Delhi-110078 

Issued to ----------------------------------------------------------------------- 

Signature of officer issuing the documents ------------------------------------------- 

Designation ------------------------------------------------------------------------------- 

Date of Issue ------------------------------------------------------------------------------ 

T E N D E R 

I/ We have read and examined the Notice  inviting tender, specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 

of contract, special condition, particular Specification, Schedule of Quantities & other 
documents and Rules referred to in the conditions of contract and all other contents in 

the tender document for the work. 
  

I/We hereby tender for the execution of the work specified for the GGSIPU within the 
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all 

respects with the specifications, designs, drawings and instructions in writing referred 

to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 

contract and with such materials as are provided for, by, and in respects in accordance 

with, such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the due date of opening 

of financial bid and not to make any modifications in its terms and conditions. 

 

The earnest money of Rs. __________/- has been deposited in the shape of fixed 

deposit receipt of a scheduled bank/ demand draft of a scheduled bank/bank guarantee 

of scheduled bank issued in favour of Registrar, GGSIPU. If I/we, fail to furnish the 

prescribed performance guarantee within prescribed period, I/We agree that the said 

GGSIPU or his successors in office shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely.  Further, if I/we fail 

to commence work as specified, I/we agree that GGSIPU or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the said earnest money and the performance guarantee absolutely, otherwise 
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the said earnest money shall be retained by him towards security deposit to execute all 

the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, 

upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of 

that limit at the rates to be determined in accordance with the provision contained in 

Clause 12.2 and 12.3 of the clauses of contract. Further, I/We agree that in case of 

forfeiture of earnest money or both Earnest Money & Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the retendering process of the 

work. 
 

I/we hereby declare that I/we shall treat the tender documents drawings and other 
records connected with the work as secret/ confidential documents and shall not 

communicate information derived there from to any person other than a person to 
whom I/we am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 

 

Date ---------------     Signature of Contractor 

       Postal Address 

Witness : 

Address : 

Occupation : 

 

A C C E P T A N C E 

  

The above tender (as modified by you as provided in the letters mentioned hereunder) 

is accepted by me for and on behalf of the GGSIPU for a sum of Rs.------- (Rupees ---

-------------------------------------------------------------------------)  
 

The letters referred to below shall form part of the Agreement : 
 

a) 
 

b) 
 

c) 

Executive Engineer (Civil), 

University Works Division
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GENERAL RULES AND DIRECTIONS GGSIPU 
 

 

GURU GOBIND SINGH INDRAPRASTHA UNIVERSITY 

SECTOR-16C, DWARKA, NEW DELHI-110078 
 

1. Notice Inviting Tender will state the work to be carried out, as well as the date for 

submission and opening of tenders and the time allowed for carrying out the work, 

also the amount of earnest money to be deposited at the time of purchase of tender. 

The performance Guarantee to be deposited by the successful tenderer and the amount 
of security deposit to be deducted from bills.  Copies of the specifications, designs 

and drawings and any other documents required in connection with the work signed 
for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a power of attorney authorizing him to do so, such 

power of attorney to be produced with the tender, and it must disclose that the firm is 

duly registered under the Indian Partnership Act, 1952. 

 

3. Receipts for payment made on account of work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their tender as 

a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having due authority to give effectual receipts for 

the firm. 

4. Incase of items rate tender, any person who submits a tender shall fill up the Schedule 

of Quantity form, stating at what rate he is willing to undertake each item of the work.  

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 

any other conditions of any sort, including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but contractors who wish 

to tender for two or more works shall submit separate tenders for each. Tender shall 

have the name and number of the works to which they refer, written on the envelopes. 

4A In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in schedule of quantities at Schedule-A, he will be willing to 

execute the work. The tender submitted shall be treated as invalid if: 

(i) The contractor does not quote percentage above/below on the total amount of 

tender or any section/sub head of the tender. 

(ii) The percentage above/below is not quoted in figures & words both on the total 

amount of tender or any section/sub head of the tender. 

(iii) The percentage quoted above/below is different in figures & words on the 

total amount of tender or any section/sub head of the tender:  

Tenderers which propose any alteration in work specified in the said form of 

invitation of tender, or in the time allowed for carrying out the work, or which contain 

any other conditions of any sort including conditional rebates, will be summarily 
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rejected. No single tender shall include more than one work, but contractor 

who wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of of the works to which they refer, written 

on the envelops. 

4B: In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors 

will be asked to submit sealed revised offer in the form of letter mentioning 

percentage above/below on estimated cost of tender including all sub sections/ sub 
heads as the case may be, but the revised percentage quoted above/below on tendered 

cost or on each sub section/sub head should not higher than the percentage quoted at 
the time of submission of tender. The lowest tender shall be decided on the basis of 

revised offers. 
 

If the revised tendered amount of two more contractors received in revised offer is 
again found to be equal, the lowest tender, among such contractors, shall be decided 

by draw of lots in the presence of SE, UWD, EE(s) in-charge of major & minor 

component (s) (also DDH in case Horticulture work is also included in the tender), 

EE(P) or EE(HQ) of the circle & the lowest contractors those have quoted equal 

amount of their tenders. 

 

In case all the lowest, contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of  EMD of 

each contractor. 

 

Contractor(s), whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work.  

 

5. The officer inviting tender or his duly authorized representatives, will open tenders in 
the presence of any intending contractors who may be present at the time, and will 

enter the amounts of the several tenders in a comparative statement in a suitable form.  
In the event of a tender being accepted, a receipt for the earnest money forwarded at 

the time of purchase of tender shall thereupon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of the specifications and other 

documents mentioned in Rule-I.  In the event of a tender being rejected, the earnest 
money of unaccepted tenders shall thereupon be returned to the contractor, without 

any interest. 

 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 

 

 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgement or payment to the officer inviting tender and the 

contractor shall be responsible for seeing that he procures a receipt signed by the 

officer inviting tender or a duly authorized Cashier. 

 

8. The memorandum of work tendered for and the schedule of materials to be supplied 

by the department and their issue rates, shall be filled and completed in the office of 
the officer inviting tender before the tender form is issued.  If a form is issued to an 

intending tenderer without having been so filled in and incomplete, he shall request 
the officer to have this done before be completes and delivers his tender. 
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9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them.  
 

9A.   Use of correction fluid, anywhere in tender document is not permitted. Such tender is 

liable for rejection. 

 

10.  In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

Containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. 

However, if a discrepancy is found, the rates which correspond with the amount 

worked out by the contractor shall unless otherwise proved be taken as correct. If the 

amount of an item is not worked out by the contractor or it does not correspond with 

the rates written either in figures or in words, then the rates quoted by the contractor 

in words shall be taken as correct. Where the rates quoted by the contractor in figures 

and in words tally, but the amount is not worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the amount. In 

event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 

 
10A.    In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the 

contractor in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 

 

11. In the case of any tender where unit rate of any item/ items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 

12. All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the rates 

in figures as well as in words and the amount in figures only, in such a way that 

interpolation is not possible. The total amount should be written both in figures and in 

words. In case of figures, the word ‘Rs.’ should be written before the figure of rupees 
and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the 

word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
Unless the rate is in whole rupees and followed by the word ‘only’ it should 

invariably be upto two decimal places. While quoting the rate in schedule of 
quantities, the word ‘only’ should be written closely following the amount and it 

should not be written in the next line. 
 

12A.    In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 

figures as well as in words) at which he will be willing to execute the work. He shall 

also work out the total amount of his offer and the same should be written in figures 

as well as in words in such a way that no interpolation is possible. In case of figures, 

the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. ‘Rs. 2.15P and in case of words, the word ‘Rupees’ should 

precede and the word ‘Paisa’ should be written at the end. 
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13. i) The contractor whose tender is accepted shall be required to deposit an 
amount equal to 5% of the tendered value of the work as performance guarantee within 

the period as specified in schedule-‘F’ in the form of an irrevocable bank guarantee 
bond of any scheduled  bank in accordance with the form prescribed, fixed 

deposit receipt or demand draft in favour of Registrar, GGSIPU.  

 

ii) The contractor whose tender is accepted, will also be required to furnish by 

way of Security Deposit for the fulfillment of his contract, an amount equal to 5% of 

the tendered value of the work.  The Security deposit will be collected by deductions 

from the running bills of the contractor at the rate of 5% and the earnest money 

deposited at the time of tenders, will be treated as a part of the Security Deposit.  The 

Security amount will also be accepted in the shape of Fixed Deposit Receipt of a 

Scheduled Nationalized Bank or State Bank of India will also be accepted for this 

purpose provided confirmatory advice is enclosed.  

 

14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

 
15. Sales Tax/VAT (except service tax) purchase tax, turnover tax or any other tax on 

material in respect of this contract shall be payable by the Contractor and GGSIPU 
will not entertain any claim whatsoever in respect of the same.  

 
16. The contractor shall give a list of both gazetted and non-gazetted GGSIPUemployees 

related to him. 

 

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same 

work. Failure to observe this condition would render, tenders of the contractors 

tendering, as well as witnessing the tender, liable to summary rejection.  

 

18. The tender for composite work includes, in addition to building work, all other works 

such sanitary and water supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc.  The tenderer apart from being a registered 

contractor (B&R) of appropriate class, must associate himself with agencies of 

appropriate class which are eligible to tender for sanitary and water supply drainage, 

electrical and horticulture works in the composite tender. 
 

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time.  If he fails to do so, his failure 

will be a breach of the contract and the GGSIPU may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract.  The 

contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 
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CONDITION OF CONTRACT GGSIPU 

 

CONDITIONS OF CONTRACT 
Definitions 

 

1. The Contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of the 

GGSIPU and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-Charge and all these documents taken 
together, shall be deemed to form one contract and shall be complementary to one 

another. 

 

2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them: 

 

i) The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, altered, substituted or 

additional. 

 

ii) The Site shall mean the land/ or other places on, into or through which work is 

to be executed under the contract or any adjacent land, path or street through 
which work, is to be executed under the contract or any adjacent land, path or 

street which may be allotted or used for the purpose of carrying out the 
contract. 

 
iii) The Agency / Contractor / Tenderer shall mean the individual, firm or 

company, whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or the persons 

composing such firm or company, or the successors of such firm or company 

and the permitted assigns of such individual, firm or company. 

 

iv) The GGSIPU means the Guru Gobind Singh Indraprastha University and his 

successors. 

 

v) The Engineer-in-Charge means the Executive Engineer                                                                                          

UWD  

 

vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

 

vii) Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of foreign 
enemies, hostilities, civil war, rebellion revolution, insurrection, military or 

usurped power, any acts of Government, damages from aircraft, acts of God, 
such as earthquake, lightening and unprecedented floods, and other causes 

over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by Government 

of the part of the works in respect of which a certificate of completion has 
been issued or a cause solely due to Government’s faulty design of works. 
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viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the 

basis of the cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Schedule ‘F’ to cover, all 

overheads and profits. 

 

ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the 

government mentioned in Schedule ‘F’ hereunder, with the amendments 

thereto issued upto the date of receipt of the tender. 

 

x) Department means Guru Gobind Singh Indraprastha University or authorized 

by GGSIPU to work on their behalf. 

 

xi) District Specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 

 
xii) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

 

Scope and Performance 
 

3. Where the context so requires, words imparting the singular only also include the 
plural and vice versa.  Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed 

and published documents, together with drawings as may be forming part of the 

tender papers.  None of these documents shall be used for any purpose other than that 

of this contract. 

 

 

Works to be carried out 

 
6. The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 

and completion of the works.  The descriptions given in the Schedule of Quantities 
(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 

 fixing in position and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance with good practice 

and recognized principles. 

 

Sufficiency of Tender 

 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 
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quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 
 

Discrepancies and Adjustment of Errors 

 

8. The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale drawing 

and figured dimensions in preference to scale and special conditions in preference to 

General Conditions. 

 

8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/or the Drawings, the following order of preference shall be 

observed: 

  

i) Description of items given in Schedule of Quantities. 

ii) Technical Specification and Special Conditions if any. 
iii) Drawings. 

iv) C.P.W.D. Specifications. 
v) Indian Standard Specifications of B.I.S.  

vi) Decision of Engineer-in-Charge. 
 

8.2 If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision shall be 

final and binding on the contractor. 

 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations under 

the contract. 

 

9. The successful tenderer/contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 15 days from the stipulated date of start of 

the work, sign the contract consisting of:- 

i) The notice inviting tender, all the documents including drawings, if 
any, forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 
ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

(a) Various standard clauses with corrections up to the date 
stipulated in Schedule ‘F’ along with annexures thereto. 

(b) C.P.W.D. Safety Code. 
(c) Model Rules for the protection of health, sanitary arrangements 

for workers employed by CPWD or its contractors. 

(d) CPWD Contractor’s Labour Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

iii) No payment for the work done will be made unless contract is signed 

by the contractor 
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

 
1. In consideration of the Guru Gobind Singh Indraprastha University (hereinafter called “The 

University”) having offered to accept the terms and conditions of the proposed agreement 

between ---------------- and ----------------------------- (hereinafter called “the said 

Contractor(s)”) for the work ------------------------------------------------- (hereinafter called “the 
said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.---------

------------- (Rupees ---------------------------------------------- only) as a security/guarantee from 

the contractor(s) for compliance of his obligations in accordance with the terms and condition 

in the said agreement. 

 

We, -------------------------------- (hereinafter referred as “the Bank”) hereby undertake to 
       (indicate the name of the Bank) 

pay to the University an amount not exceeding Rs.--------------- (Rupees --------------------------

------- only) on demand by the University. 

 

2. We, ---------------------------------------- do hereby undertake to pay the amounts due and 
          (indicate the name of the Bank)  

payable under this guarantee without any demure, merely on a demand from the University 

stating that the amount claimed is required to meet the recoveries due or likely to be due from 

the said contractor(s).  Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs.------------------ (Rupees -----------

---------------------------- only). 

 

3. We, the said bank further undertake to pay the University any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 

 

 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) shall have no claim against us for making such 

payment. 

 

4. We, --------------------------------- further agree that the guarantee herein contained shall  
        (indicate the name of the Bank)  

remain in full force and effect during the period that would be taken for the performance of 

the said agreement and that it shall continue to be enforceable till all the dues of the 

University under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in-Charge on behalf of the University certified that the 

terms and conditions of the said agreement have been fully and properly carried out by the 

said Contractor(s) and accordingly discharges this guarantee. 

  

5. We, -------------------------------- further agree with the University that the University  
        (indicate the name of the Bank)  

shall have the fullest liberty without our consent and without affecting in any manner our 

obligation hereunder to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said Contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the University against the said 

contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance, act of omission on 

the part of the University or any indulgence by the University to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

7. We, ------------------------------------- lastly undertake not to revoke this guarantee except  
        (indicate the name of the Bank)  

with the previous consent of the University in writing. 

 

8. This guarantee shall be valid upto -------------------- unless extended on demand by the 

University.  Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs.--------------- (Rupees --------------------------------------- only) and unless a 

claim in writing is lodged with us within six months of the date of expiry or the extended date 

of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
 Dated the ----------- day of -------------- for ---------------- (indicate the name of the Bank) 

 

 

 

 

Signature & Seal of Bank 
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FORM OF EARNEST MONEY (BANK GUARANTEE) 
 

WHEREAS, contractor …………….. (Name of contractor) hereinafter called “the 

contractor”) has submitted his tender dated……………….(date) for the construction of 

…………………………… (name of work) (hereinafter called “ the Tender”) 

 

 KNOW ALL PEOPLE by these presents that we ………………………………… (name of 

bank) having our registered office at …………………………………… (hereinafter called “the 

Bank”) are bound unto …………………………………………… (Name and sub division of 

Executive Engineer) (hereinafter called “the Engineer-in-Charge”) in the sum of 

Rs…………………………… (Rs. In words……………………………………….) for which 

payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his 

successors and assigns by these presents. 

 

 SEALED with the Common Seal of the said Bank this………………… day of ………..20… 

 

THE CONDITIONS of this obligation are: 

(1) If after tender opening the Contractor withdraws his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of tender; 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-

Charge: 

a) fails or refuses to execute the Form of agreement in accordance with the instructions to 

contractor, if required; OR 

b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions 

of tender document and instructions to contractor, OR 

c) fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, OR 

d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank 

Guarantee, against Security Deposit after award of contract. 

 

We undertake to pay to the Engineer-in-Charge up to the above amount upon receipt of 

his first written demand, without the Engineer-in-Charge having to substantiates his demand, 

provided that in his demand the Engineer-in-Charge will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the above conditions, specifying the 

occurred condition or conditions. 
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The Guarantee will remain in force up to and including the date*…………. 

after the deadline for submission of tender as such deadline is stated in the instructions to 

contractor or as it may be extended by the Engineer-in-Charge, notice of which extension(s) 

to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the 

Bank not later than the above date. 

 

  

DATE……………… 

 

SIGNATURE OF THE 

 

SEAL 

BANK 

 

 

WITNESS…………….. 

(SIGNATURE, NAME AND ADDRESS 

 

 

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 
Schedule of quantities - Page 54 to 58 

SCHEULE ‘B’ 
Schedule of materials to be issued to the contractor. NIL 

 

SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor  :           NIL               

 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/ document for the work, if any. - NIL 

 

SCHEDULE ‘E’ 
Reference to General Conditions of contract. 

 

Name of Work: A/A GGSIP University, Dwarka Campus, New Delhi 

 
Sub Head: Construction of tennis and basketball court. 

 
Estimated cost of work :     Rs. 95,20,518/-  

 

i) Earnest money  :    Rs. 1,90,410/-  

ii) Performance Guarantee :   5% of tendered value 

iii) Security Deposit      :   5% of tendered value 

 

SCHEDULE ‘F’ 
General Rules & Directions:  

 

Officer Inviting Tender :     Executive Engineer UWD, GGSIPU  

 

Definitions: 
2(v) Engineer-in-Charge    Executive Engineer UWD, GGSIPU 

         

2(viii)   Accepting Authority    Superintending Engineer, UWD, GGSIPU 

 

2(x) Percentage on cost of materials and labour 

 to cover all overheads and profits  15% 

 

2(xi) Standard Schedule of Rates   DSR 2012 with up-to-date correction slips 

  

2(xii) Department     GGSIPU 

 

9(ii) Contract Form     CPWD Form 7/8 as modified up to date of  

       Date of receipt of tender 

 

Clause 1 
 

i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance, in days  7 days 

ii) Maximum allowable extension with late fee @ 0.1%  

per day of Performance Guarantee amount beyond the 

 period provided in (i) above      5 days 
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Clause 2 
 

Authority for levy compensation    Superintending Engineer, UWD, GGSIPU  

Under clause 2.       
 

Clause 2A 
 

Whether Clause 2A shall be applicable   No 
 

Clause 5 

      
Number of days from the date of issue 

of letter of acceptance for reckoning date 

of start       12 days 
 

Table of mile stones 

S.no Description of milestone (Physical) Time allowed in 

days from date of 

start 

Amount to be 

withheld in case of 

non achievement of 

mile stone 

1 Preparation of sub grade include 

supply and stacking of stone 

aggregate. 

15 days 1% of tendered 

amount 

2 Laying WBM. 30 days 1% of tendered 

amount 

3 Laying VDC and DBM include 

Bituminous Concrete. 

45 days 1% of tendered 

amount 

4 Laying sports surface and 

completion of work. 

75 days 1% of tendered 

amount 

 
Time allowed for execution of work.   75 days. 

  

Authority to decide      Superintending Engineer,UWD,GGSIPU 

i) Extension of time  

ii) Rescheduling of milestones 

iii) Shifting of date of start in case of delay  

in handing over of site  
 

Clause 6 or 6 A 
Clause Applicable     6A 
 

Clause 7 
Gross work to be done together with net payment/  Rs. 15 lakh  

Adjustment of advances for material collected, if any 

Since the last such payment for being eligible to  

Interim payment 
  
Clause 10 A 
List of testing equipment to be provided at site Seives, Measuring Tapes, Weighing 

Machine, Cube mould (2 set), slump cone, 

measuring flask, Digital Levelling 

Instrument, Temperature meter, field 

testing equipment for sports surface and 

bituminous road work as per 

specifications. 

Clause 10 B(ii) 
Whether clause 10B(ii) is applicable   No 

Clause 10 C 
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Component of labour expressed as percent   Not Applicable  
of value of work   

 

Clause 10 CA      Not Applicable 

 

Clause 10 CC 
Clause 10CC to be applicable in contracts with   Not Applicable 

Stipulated period of completion exceeding the  

Period shown in next column 

 

Schedule of component of other materials, labour, POL etc for price escalation 

 
Component of Civil (except for materials    ___NA_______ 

covered under clause 10CA) / Electrical 

construction materials expressed as percent  

of total value of work 
 

Component of labour expressed as percent    ___NA________ 

of total value of work 

 

Component of POL expressed as percent   ___NA_________ 

Of total value of work 

 

Clause 11 
Specifications to be followed    CPWD specification 2009 with  correction 

for execution of work   slips upto date of receipt of tender  

     

Clause 12  Type of Work     Original 
12.2 & 12.3  Deviation limit beyond which clauses  30% 
  12.2 & 12.3 shall apply for building work 

 

12.5  Deviation limit beyond which clauses  100% 

  12.2 & 12.3 shall apply for foundation  

  work         

Clause 16 
Competent Authority for  Superintending Engineer, UWD,GGSIPU 

deciding reduced rates      

   

Clause 18 
List of mandatory machinery tools & plants 

To be deployed by the contractor at site
  

        Road, Roller, Paver Finisher, Vacuum 

dewatering machine and other 

equipments as  required for 

completion of work within time period 

 

Clause 25 

Constitution of Dispute Redressal committee  Chairman- Registrar, GGSIPU 

        Member-I, SE, UWD 

Member-II, Technical Expert appointed 

by Hon’ble VC 

 

Clause 36(i) 

Requirement of Technical representative(s)    

and recovery rate 

 

S.No. Requirement Qualification Rate of Recovery 

1 Engineer(civil) Graduate in Civil Engg. with 5 
years experience. 

Rs 35,000/- per 

month 
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Clause 42       

 

(i)  (a) Schedule/statement for determining theoretical 
quantity of cement & bitumen of the basis of Delhi 

Schedule of Rates2012 printed by C.P.W.D 

 

(ii) Variations permissible on theoretical quantities. 
 

(a) Cement 
For works with estimated cost put to tender not more 

than Rs. 5 Lakhs. 

 
 

 
 

3% plus/minus 

For works with estimated cost put to tender more 

than Rs. 5 Lakhs. 

 

2% plus/minus 

(b) Bitumen All works 2.5% plus only & nil on minus 

side. 

(c) Steel Reinforcement and structural steel sections 

for each diameter, section and category 

 

2 plus/minus 

(d) All other materials  Nil 

 

.  

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S.No. Description of Item Rates in figures and words at which recovery shall 

be made from the Contractor  

  Excess beyond 

permissible variation 

Less use beyond the 

permissible variation  

1. Cement NIL Rs. 5300/- per MT. 

2. Steel Reinforcement 

i) Primary Manufacture  

ii) Secondary Manufacture or 

ISPs    

 

NIL 

 

NIL 

 

Rs.50,865/- per MT. 

 

Rs.44,520/- per MT. 

 
 

 

 

Superintending Engineer 

GGSIPU 
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Special Conditions 

 

1.0 “CPWD Specifications” wherever appearing in this document would mean Latest 

 edition of CPWD specifications with correction slips issued upto the last date of 

 receipt of tender. 

 

2.0 GCC 2010 referred in this document is Govt of India Publication and is available  in 

 the market. 

a) In CPWD Form 7/8, General Rules and Directions and Conditions of Contract 
forming part of ‘GCC 2010’ shall be superceeded by this document.  

 

b) Wherever “President of India” is appearing in the GCC 2010 same shall be 

read as GGSIPU. 
 

c) Wherever Superintending Engineer or Chief Engineer is appearing in GCC 

2010, it may be read as Superintending Engineer/Administrative Head 

GGSIPU or Chief Engineer/Administrative Head GGSIPU. 
 

d) Wherever CPWD or PWD is appearing in GCC 2010, it may be read as 

GGSIPU. 
 

3.0 Unless otherwise provided in the schedule of quantities the rates tendered by the 
contractor shall be all-inclusive and shall apply to all heights, levels, depths, leads, 

lifts including shafts, machine room & stair cases. The rates for all items of work, 
unless clearly specified otherwise, shall include the cost of all labour, materials, and 

other inputs involved in the execution of the items. 

 

4.0 No foreign exchange shall be made available by the department for the purpose of 

procurement of equipment, plants, machinery, materials of any kind or any other 

items required to be carried out in execution of work. 

 

5.0 The contractor or his authorized representative should always be available at the site 

of work to take instructions from Engineer in charge, and ensure proper execution of 

work.  

 

6.0 No work shall commence in the absence of contractor’s engineers and they shall 

certify in writing about the correctness of layout alignment and shall ensure stability 

of all structural work such as partition panel and other related items. 
 

7.0 All work and materials brought and left upon the ground by the contractor or by his 
orders for the purpose of forming part of the works, are to be considered to be the 

property of the GGSIPU and the same are not to be removed or taken away by the 
contractor or any other person without consent in writing of the Engineer-in-charge 

but the GGSIPU is not to be in any way responsible for any loss or damage which 
may happen to or in respect of any such work or materials either by the same being 

lost or damaged by weather or otherwise. 

 

8.0 The contractor shall execute the different items simultaneously, as far as possible, so 

that minimum breakage and repairs are involved. 

 

 

9.0 The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants of adjacent properties and to the public in 

general and to prevent any damage to such properties and any pollution of 
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environment and waterways. He shall make good at his own cost and to the 
satisfaction of the Engineer-in-Charge, any damage to public or private property 

whatsoever caused by the execution of the work or by traffic brought thereon by the 
contractor. Utmost care shall be taken to keep the noise level to the barest minimum 

so that no disturbance as far as possible is caused to the occupants/users of adjoining 

buildings. 

 

10.0 All associated activities required for obtaining necessary clearances, permissions, 

approvals, all licenses etc. as required from all concerned authorities in respect of 

installation and commissioning shall be the responsibility of the contractor, the cost 

for which shall be deemed to be included in the rates for various items of work of 

Schedule of Quantities.  However, actual statutory fee paid to the concerned 

authorities for obtaining approvals if any, shall be reimbursed by the University on 

production of proof of payment made by the Contractor. 

 

11.0 The contractor shall be responsible for watch and ward of all the works, equipment 

and various materials till complete handing over of works. 
 

12.0 Wherever any reference to any Indian Standards Specification occurs in the 
documents relating to this contract the same shall be inclusive of all amendments 

issued their to or revisions there of if any, upto the date of receipt of tenders. 
 

13.0 The site of work may be at one or more places within the campus and at any floor 
upto six levels for which nothing extra shall be paid. 

  

14.0 Cess @ 1% of gross value of work done shall be deducted from the payment as per 

Delhi Building & other Construction Workers Welfare Cess Act 1996 besides other 

statutory deduction like income tax, VAT etc. 

 

15.0 The contractor shall be fully responsible for rectifying the defect, which may happen 

during the use up to 12 months from the date of completion of the work. The decision 

of Engineer-in-Charge in this regard shall be final & binding. In case the contractor 

fails to carry out the said repairs, rectifications, replacement within the specified time, 

the department shall get the repairs / rectifications / replacement as considered 

necessary at the cost of the contractor by recovering the cost from the security 

deposit. In case additional expenditure is incurred by the department on this account, 

the same shall be borne by the contractor. 
 

16.0 The rates quoted by the contractor shall be all inclusive keeping in mind the 
specifications, special conditions and technical specifications and nothing extra shall 

be payable whatsoever, unless otherwise specified. 
 

17.0 If the work is carried out in more than one shifts or during night to meet the time 
period of completion, nothing extra shall be paid on this account. 

 

18.0 Contractor shall have to make own arrangement for water & electricity, otherwise 1% 

of gross amount shall be deducted from the dues of the contractor. 

 

19.0 The contractor shall follow the instruction and restrictions imposed by the 

Administration / Police authorities on the working and movement of labour / material 

/ vehicles etc and nothing extra shall be paid on this account. 

20.0     All the materials are to be got approved from the Engineer-in-Charge before using the 

same in the work. 
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21.0 Special conditions for cement 

 
21.1 The contractor shall procure 43 grade ordinary Portland cement conforming to IS 

8112/Portland Pozzolana Cement conforming to IS:1489 (Part-I) as required in the 

work, from reputed manufacturers of cement such as ACC, Ultratech, Vikram, Shree 

Cement, Ambuja, Jaypee Cement, Century Cement & J.K. Cement or from any other 

reputed cement Manufacturer having a production capacity not less than one million 

tonnes per annum as approved by ADG for that sub region.  

 

The tenderers may also submit a list of names of cement manufacturers which they 

propose to use in the works  The tender accepting authority reserves right to accept or 

reject name(s) of cement manufacturer(s) which the tenderer proposes to use in the 

work. No change in the tendered rates will be accepted if the tender accepting 

authority does not accept the list of cement manufacturers, given by the tenderer, fully 

or partially. The supply of cement shall be taken in 50 kg. bags bearing 

manufacturer’s name and ISI marking. Samples of cement arranged by the contractor 
shall be taken by the Engineer-in-charge and got tested in accordance with provisions 

of relevant BIS codes. In case the test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS codes, the same shall stand rejected, 

and it shall be removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer- in-charge to do so. 

 
21.2 The cement shall be brought at site in bulk supply of approximately 10 tonnes or as 

decided by the Engineer- in- charge. The cement godown of the capacity to store a 

minimum of 500 bags of cement shall be constructed by the contractor at site of work 

for which no extra payment shall be made.  

 

21.3 Double lock provision shall be made to the door of the cement godown. The keys of 

one lock shall remain with the Engineer-in-Charge or his authorized representative 

and the keys of the other lock shall remain with the contractor. The contractor shall be 

responsible for the watch and ward and safety of the cement godown. The contractor 

shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 

time. 

 

21.4 The cement shall be got tested by the Engineer-in-charge and shall be used on the 

work only after satisfactory test results have been received. The contractor shall 
supply free of charge the cement required for testing including its transportation cost 

to testing laboratories. The cost of tests shall be borne by the contractor/Department in 
the manner indicated below: 

 
(a) By the contractor, if the results show that the cement does not conform to 

relevant BIS codes. 
(b) By the Department, if the results show that the cement conforms to relevant 

BIS codes. 

 

21.5 The actual issue and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract. The 

theoretical consumption of cement shall be worked out as per procedure 

prescribed in clause 42 of the contract and shall be governed by conditions 

laid therein. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate so prescribed 

shall be made. In case of excess consumption no adjustment need to made. 
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21.6 The cement brought to the site and the cement remaining unused after 

completion of the work shall not be removed from site without the written 
permission of the Engineer-in-charge. 

 

21.7 The damaged cement shall be removed from the site immediately by the 

contractor on receipt of a notice in writing from the Engineer-in-charge. If he 

does not do so within 3 days of receipt of such notice, the Engineer-in-charge 

shall get it removed at the cost of the contractor. 

 

22.0 Special conditions for steel 

 

22.1 "The contractor shall procure TMT bars of Fe500 grade from primary steel producers 

such as SAIL, Tata Steel Ltd., RINL, Jindal Steel & Power Ltd. and JSW Steel Ltd. or 

any other producer as approved by CPWD who are using iron ore as the basic raw 

material/input and having crude steel capacity of 2.0 Million tonnes per annum and 

above. 
 

In case of non-availability of steel from primary producers TMT reinforcement bars 
can be procured from steel producers having Integrated Steel Plants (ISPs) using iron 

ore as the basic raw material for production of crude steel which is further rolled into 
finished shapes in-house having crude steel capacity of 0.5 Million tonne per annum 

and more. The TMT bars procured from Primary Producers and ISPs shall conform to 
manufacture's specifications. The TMT bars procured from secondary producers shall 

conform to the specifications as laid by Tempcore, Thermex, Evcon Turbo & Turbo 

Quench as the case may be. TMT bars procured either from Primary Producers, ISPs 

or secondary producers, the specifications shall meet the provisions of IS 1786:2008.  

 

In case of non-availability of steel from Primary Producers as well as ISPs TMT 

reinforcement bars can be procured from secondary producers. The secondary 

producers must have valid BIS licence to produce HSD bars conforming to IS 1786 : 

2008. In addition to BIS licence, the secondary producer must have valid licence from 

either of the firms Tempcore, Thermex, Evcon Turbo & Turbo Quench to produce 

TMT Bars. 

 

22.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. The 
contractor shall submit original vouchers from the manufacturer for the total quantity 

of steel supplied under each consignment to be incorporated in the work. All 
consignment received at the work site shall be inspected by the Site staff along with 

the relevant documents before acceptance. The contractor shall obtain Original 
Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in 

respect of all the lots of steel brought by him from approved supplier to the site of 
work. The original vouchers and test certificates shall not be defaced by the Site staff 

and kept on record in the site office. 

 

22.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that the 

steel arranged by the contractor does not conform to the specifications as defined 

under para 22.1 4above, the same shall stand rejected, and it shall be removed from 

the site of work by the contractor at his cost within a week time or written orders from 

the Engineer-in-Charge to do so.  
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22.4 The steel reinforcement bars shall be brought to the site in complete as per design 
or as decided by the Engineer-in-charge. 

 
22.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a 

way as to prevent their distortion and corrosion, and nothing extra shall be paid on 

this account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting and checking. 

 

22.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency not 

less than that specified below: 

 

 

SIZE OF 

BAR 
FOR 

CONSIGNMENT BELOW 

100  TONNES 

FOR CONSIGNMENT 

OVER 100 TONNES 

Under 10 

mm dia 

One sample for each 25 

tonnes or part thereof. 

One sample for each 40 

tonnes or part thereof 

10 mm to 16 

mm dia 

One sample for each 35 

tonnes or part thereof. 

One sample for each 45 

tonnes or part thereof 

Over 16 mm 

dia 

One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

 

 
22.7 The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the 
contractor. 

 

22.8 The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in clause 42 of 

the contract and shall be governed by conditions laid therein. In case the consumption 

is less than theoretical consumption including permissible variations recovery at the 

rate so prescribed shall be made. In case of excess consumption no adjustment need to 

be made. 

 

22.9 The steel brought to site and the steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-charge. 

 

22.10 The actual issue of steel shall be actual weight of total quantity of Steel received at 
the site less actual weight of balance quantity of steel lying unutilized at the work 

site. Steel brought to site and steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-Charge. 

 
22.11  In case the contractor is permitted to use TMT reinforcement bars procured from ISPs 

or secondary producers then  
i) The rate of providing & laying TMT reinforcement bars as quoted by the contractor 

in the tender shall also be reduced by Rs 7.30 per kg.  

 

Surplus quantity of steel, if any, after completion of the work shall be removed from 

the site by the contractor at his own cost after approval of the Engineer-in- Charge. 
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22.12 Reinforcement including authorized spacer bars and lappages shall be measured 
in length of different diameters as actually (not more than as specified in the 

drawings) used in the work nearest to a centimeter. Wastage and unauthorized 
overlaps shall not be measured. 

 

22.13 The standard sectional weights referred to as in Table IV in para 5.3.3 in CPWD 

Specifications for works 2009 will be considered for conversion of length of various 

sizes of M.S. Bars, Tor Steel Bars and T.M.T.bars into Standard Weight. 

 

22.14 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The 

average sectional weight for each diameter shall be arrived at from samples from 

each lot of steel received at site. The decision of the Engineer-in-Charge shall be 

final for the procedure to be followed for determining the average sectional weight of 

each lot. Quantity of each diameter of steel received at site of work each day will 

constitute one single lot for the purpose. The weight of steel by conversion of length 

of various sizes of bars based on the actual weighted average sectional weight shall 

be termed as Derived Actual Weight. 
 

22.15 If the Derived Weight as in sub-para above is less than the Standard Weight then the 
Derived Actual Weight shall be taken for payment. If the Derived Actual Weight is 

found more than the Standard Weight, the Standard Weight shall be taken for 
payment. In such case nothing extra shall be paid for the difference between the 

Derived Actual Weight and the standard Weight. 

 

 

23.0 Conditions for Structural Steel 

 

23.1 The scope of work for the contractor in respect of structural steel work shall cover, 

but shall not be limited to the following: 

 

A. Preparation of complete detailed shop fabrication drawings based on the design 

drawings for approvals, required for all the permanent structures. 

  

B. Submission of revised design, with calculations and detailed fabrication drawings, 

in case any substitution of the designed sections is required. 

 

C. Submission and getting approval of shuttering, staging and scaffolding details. 
 

D. Procurement and testing of all raw structural steel materials in lots for fabrication 
taking into account wastage margin etc. 

 
E. Providing all materials, labour, tools & plant and equipments and all types of 

consumables required for fabrication. 
 

F. Fabrication of the steel works in accordance with the approved fabrication 

drawings, including all shop assembling, matching and marking. Design, 

manufacture/fabrication and provision of all jigs, fixings, manipulators etc. 

required for the fabrication are to be included in item. 

 

G. To submit erection plan showing a methodology & procedure for erection 

compatible with the details of fabrication. Also complete drawings & phase wise 

instructions for all the activities required to erect steel structure in final position, 

shall be submitted. 
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H. Complete erection of the structural steelwork. The contractor shall ensure the 

presence of the qualified and experienced erection Engineer during complete 
erection work at site.  

 

I. All major/ minor modifications of the fabricated steel structures, as directed by the 

Engineer-in-charge, including but not limited to the following: 

  

i) Removal of bends, kinks, twists etc. for parts damaged during 

transportation and handling. 

 

ii) Cutting, chipping, filling, grinding etc. if required or preparation and 

finishing of site connections. 

 

iii) Reaming of holes for use of higher size bolt if required. 

 

iv) Re-fabrication of parts damaged beyond repair during transport and 
handling or re-fabrication of parts which are incorrectly fabricated. 

 
v) Fabrication of parts omitted during fabrications by error, or subsequently 

found necessary. 
 

vi) Drilling of holes which are either not drilled at all or are drilled in 
incorrect location during fabrication. 

 

vii) Carry out tests in accordance with the related Specification which will be 

inspected by Engineer-in-charge. 

 

viii) Touch up for the paints damaged during transportation / handling and final 

finish coat on the structure as per specification. 

 

ix) Details of erection equipment machinery including capacity & 

specifications, tools, tackles etc. to be used for erection purpose. 

x) Necessary formwork & staging required for erection of structural steel 

work including design of formwork for all the anticipated loads. 

 

xi) All procedures and tests on welds as per specifications and welded parts to 
ensure the strength requirements of joints. 

 
23.2 Design drawings shall be furnished to the contractor and all such drawings shall 

form part of these Specifications. The availability of structural member mentioned in 
design drawings may be checked and if not available may be brought under notice of 

Engineer in charge.   
 

23.3 The Engineer-in-charge reserves the right to make changes in the design drawings 

even after release for preparation of shop drawings to reflect addition, omission & 

modifications in data/details and requirements. Contractor shall consider such 

changes as part of these Specifications and the contract, and no extra claims shall be 

entertained on this account. 

 

23.4 The details of connection, cuts, gusset plate shapes notches, bends shall be shown in 

fabrication drawings. In case of variations in design drawings and specifications, the 

decision of the Engineer-in-charge shall be final. Should the contractor, find any 
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discrepancy in the information furnished to him, same shall be immediately 
brought to the notice of Engineer-in-charge for resolution. The contractor shall 

obtain clarifications on discrepancies from Engineer-in-charge before proceeding 
with the work. 

 

23.5 No fabrication work shall be started by the contractor without approval of Engineer-

in-charge on the relevant drawings. Approval by the Engineer-in-charge of any of 

the drawings shall not relive the contractor of his responsibility of workmanship, fit 

of parts, details, materials and errors or omissions of any work. 

  

23.6 The contractor shall furnish four prints of shop drawings as advance drawing (for 

approval) and eight prints of all approved final shop drawings along with soft copy 

on CD for field use and record purpose. The drawings prepared by the Contractor, 

and all subsequent revisions thereof shall be at the cost of the Contractor, and no 

separate payments shall be made for the same. Revisions shall incorporate all 

modifications, field changes, substitutions etc. effected. The rates/prices quoted for 

steel work item shall be deemed to include the cost of such drawing work. 
 

 
23.7 All materials to be supplied by the Contractor shall conform to relevant Indian 

Standards as approved by the Engineer-in-charge. Steel materials required for the 
work shall be free from imperfections, mill scales, slag intrusions, laminations, 

pittings, rusts etc. that may impair strength, durability and appearance. All materials 
shall be of tested quality only. Test Certificates in respect of each consignment shall 

be submitted to Engineer-in-charge before use in work. Whenever the materials are 

permitted for procurement from identified stocks, a random sample shall be tested at 

an approved laboratory, as directed by the Engineer-in-charge. 

 

23.8.1 Structural steel conforming to IS:2062 : Grade B- Fe 410 (yield strength=240 MPa 

shall be used for main members of girder structures, cross girder members, bracings, 

gussets plates  etc. Tubes shall confirm to IS. : 1161. 
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Condition for Sports Surface 
 

FOR NEW OR EXISTING ASPHALT SURFACES 

Scope 

This Installation Guideline is intended as a general reference to describe product usage and 
construction techniques which will tend to provide an evenly textured, color surface for new 

or existing hot mix asphalt pavement tennis courts or recreational surfaces. 

 

1.0 SURFACE PREPARATION 

 

1.1 Base Construction 

Surface must meet or exceed the American Sports Builders Association (ASBA) applicable 

Guidelines.  

 

1.2 Substrate Curing Requirements 

New hot-mix asphalt surfaces must be allowed a minimum of 14 days cure time before 

application of Surfacing products. 

 

1.3 Crack Filling 

The surface must be smooth, free of dirt, loose or flaking paint, oily materials or chemical 

residues, vegetation of any sort and any other debris or foreign matter that may prevent the 

proper product adhesion. Thoroughly rout existing cracks of dirt, debris and loose 

impediments. Cracks should be blown clean with an air compressor. After cleaning, apply 
Deco Crack Filler 64061 or equivalent to fill cracks.  

 

1.4 Surface Imperfections 

Before the application of surface products, the court surface shall be flooded with water and 
allowed to drain. Any depressions capable of submerging a U.S. five-cent piece after one 

hour should be marked with chalk, not crayon or a grease pencil. These areas must be 
allowed to thoroughly dry. Once dried, apply Acrylic Patch Binder 920-39 or equivalent to 

the marked area.  

 

1.5 Priming 

Priming of asphalt surfaces is only necessary if existing asphalt is too badly weathered to 

establish a strong bond with the Acrylic Resurfacer.  

 

2.0 REQUIRED MATERIAL FOR DecoColor on Asphalt 

Deco Crack Filler 64061 or equivalent 

Acrylic Patch Binder 920-39 or equivalent 

Acrylic Resurfacer 920-29 or equivalent 

DecoBase I 920-05 or equivalent 

DecoColor MP Classic 920-27 or equivalent 

White Line Paint 920-22 or equivalent 

 

3.0 APPLICATION OF ACRYLIC RESURFACER 920-29 OR EQUIVALENT 
1-2 coats of Acrylic Resurfacer 920-29 or equivalent shall be applied prior to the application 

of any Deco or equivalent Surfacing System. The undiluted coverage rate for Acrylic 
Resurfacer is approximately 0.06 gallons per square yard, per application.  

 

 

3.1 Mixing Instructions 

The following mix has been found to be satisfactory for average surface conditions: 
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Acrylic Resurfacer 920-29   55 gallons  30 gallons 
Silica Sand (60 - 80 mesh)  600 - 900 lbs.  325 - 400 lbs. 

Clean potable water   20-40 gallons 11- 22 gallons 
 

Do not use sand containing clay, silt, ferrous metals or salt. 

 

Thorough mixing is required. A mechanical mixer is recommended and mixture should be 

stirred until homogeneous. Periodic mixing should take place as job progresses to ensure 

consistent application. In very warm conditions more water may be added. 

 

3.2 Installation 

Using a 50-70 durometer flexible rubber squeegee, apply Acrylic Resurfacer or equivalent 

mix parallel to one of the sides of the surface area. Care should be taken not to leave ridges 

where adjoining applications overlap. Under hot conditions, application is improved by 

keeping surface damp with a fine mist water spray. Never allow water to pool on the surface. 

 

3.3 Drying and Cure Time 
Acrylic Resurfacer must be allowed to cure a minimum of 2 hours before applying additional 

acrylic coatings, assuming 70°F temperatures and 50% relative humidity. Low temperatures 
and high humidity will increase drying time dramatically. 

 

4.0 APPLICATION OF DECOTURF II 920-30 Course or Equivalent 

Three (3) applications are the minimum required prior to the application of DecoBase II. The 
undiluted coverage rate for DecoTurf II is approximately 0.16 gallons per square yard, per 

application. Additional coats of DecoTurf II may be installed to increase resiliency.  

 

4.1 Mixing Instructions 

The following mixes have been found to be satisfactory for average surface conditions: 

DecoTurf II® 920-30   55 gallons  

Clean potable water   10 - 12 gallons 

 

Thorough mixing is required. A mechanical mixer is recommended and mixture should be 

stirred until homogeneous. Periodic mixing should take place as job progresses to ensure 

consistent application. In very warm conditions more water may be added. 

 

4.2 Installation 

Using a 50 druometer flexible rubber squeegee or approved spray apparatus, apply the 
DecoTurf II mix parallel to one of the sides of the surface area. Care should be taken not to 

leave ridges where adjoining applications overlap. Application in hot conditions is improved 
by keeping surface damp with a fine mist water spray. Do not allow the spray to puddle. 

When the first application has cured the next coat should be installed at 90��to the previous 
application. 

4.3 Drying and Cure Time 
Before re-coating, each application of DecoBase II must be allowed to fully cure. Under 

optimum installation conditions (70�F temperatures and 50% relative humidity), a maximum 

of two coats per day can be installed. 

 

5.0 APPLICATION OF DECOBASE II 920-06 COURSE or Equivalent 

Two (2) applications are the minimum required over DecoTurf II, however additional coats 

may be installed to increase resiliency and surface consistency. The undiluted coverage rate 

for DecoBase II is approximately 0.10-0.12 gallons per square yard, per application.  

 

5.1 Mixing Instructions 
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The following mixes have been found to be satisfactory for average surface conditions: 
DecoBase II 920-06    55 gallons 

Clean potable water    10 - 12 gallons 
 

Thorough mixing is required. A mechanical mixer is recommended and mixture should be 

stirred until homogeneous. Periodic mixing should take place as job progresses to ensure 

consistent application. In very warm conditions more water may be added. 

 

5.2 Installation 

Using a 50 durometer flexible rubber squeegee or approved spray apparatus apply the 

DecoBase II mix parallel to one of the sides of the surface area. Care should be taken not to 

leave ridges where adjoining applications overlap. Application in hot conditions is improved 

by keeping surface damp with a fine mist water spray. Do not allow the spray to puddle. 

When the first application has cured the next coat should be installed at 90��to the previous 

application. 

 

5.3 Drying and Cure Time 
Before re-coating, each application of Deco Base II must be allowed to fully cure. Under 

optimum installation conditions (70�F temperatures and 50% relative humidity), a maximum 
of two coats per day can be installed. 

 

6.0 APPLICATION OF DECOCOLOR TEXTURE COURSE OR EQUIVALENT 

The DecoColor surfacing system consists of two distinct components, DecoBase I acrylic 
texture coating and DecoColor MP Classic. DecoBase I is supplied as an unpigmented 

concentrate intended to be tinted with DecoColor MP Classic. Two (2) texture course 

applications have proven to give excellent performance results. The undiluted coverage rate 

for the DecoColor texture course is approximately 0.05 gallons per square yard, per 

application. 

 

6.1 Mixing Instructions 

The following mixes have been found to be satisfactory for average surface conditions:  

DecoBase I 920-05     55 gallons 

DecoColor ® MP Classic920-27   15 gallons 

Clean potable water    23 gallons 

Thorough mixing is required. A mechanical mixer is recommended and mixture should be 

stirred until homogeneous. Periodic mixing should take place as job progresses to ensure 

consistent application. In very warm conditions more water may be added. 

 

6.2 Installation 
Using a 50 durometer flexible rubber squeegee apply DecoBase I mix parallel to one of the 

sides of the area to be coated. Care should be taken not to leave ridges where adjoining 
applications overlap. Application in hot conditions are improved by keeping surface damp 

with a fine mist water spray. Additional applications should be installed at 90° to the previous 
application. 

 

6.3 Drying and Cure Time 

The DecoColor Texture Course must be allowed to dry 4 hours before another coating can be 

applied, assuming 70°F temperatures and 50% relative humidity. Low temperatures and high 

humidity will increase drying time dramatically. 

 

7.0 APPLICATION OF DECOCOLOR FINISH COURSE OR EQUIVALENT 
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One (1) finish course of DecoColor MP Classic has proven to give excellent 
performance results. The undiluted coverage rate for the DecoColor finish course is 

approximately 0.04 gallons per square yard, per application. 

 

7.1 Mixing Instructions 

The following mixes have been found to be satisfactory for average surface conditions:  

DecoColor MP Classic 920-27    55 gallons   30 gallons 

Clean potable water     38 gallons   20 gallons 

 

Thorough mixing is required. A mechanical mixer is recommended and mixture should be 

stirred until homogeneous. Periodic mixing should take place as job progresses to ensure 

consistent application. In very warm conditions more water may be added. 

 

7.2 Installation 

Using a 50 durometer flexible rubber squeegee apply DecoColor MP Mix parallel to one of 

the sides of the area to be coated. Care should be taken not to leave ridges where adjoining 

applications overlap. Applications in hot conditions are improved by keeping surface damp 
with a fine mist water spray. No pooling should be allowed. Additional applications should 

be installed at 90° to the previous application. Follow squeegee application with a broom 
finish. 

 

7.3 Drying and Cure Time 

DecoColor MP must be allowed to dry for 4 hours between coating applications, assuming 
70°F temperatures and 50% relative humidity. Low temperatures and high humidity will 

increase drying time dramatically. 

 

8.0 APPLICATION OF WHITE LINE PAINT 920-22 or Equivalent 

One (1) application has proven to give excellent coverage. Approximately 3/4 gallon is 

needed for a standard tennis court. 

 

8.1 Mixing Instructions 

White Line Paint comes ready to apply. Only gentle stirring is necessary. DO NOT DILUTE. 

 

8.2 Striping Layout 

Consult the American Sports Builders Association specifications for proper striping layouts 

for the recreational surface. 

 

8.3 Application 

Apply White Striping Paint 920-22 to the clean, dry, color coated surface by brush, roller, 
airless spray or special marking equipment. Apply tape to both sides of the area to be striped. 

Apply a primer coat of the final acrylic color coating over the inside edges of the tape. This 
will seal the tape to the acrylic surface and prevent the White Striping Paint from bleeding 

under the tape. One coat is usually enough. 

 

8.4 Drying and Cure Time 

White Striping Paint must be allowed to dry for 4 hours between coating applications. 

Completed projects should be allowed 24 hours before releasing to play. 

 

9.0  Execution by Specialized Agency  

Contractor shall submit names of specialist agencies alongwith information about 

their technical capabilities for approval of Engineer-in-Charge. This work shall be got 

executed form the specialized agency so approved by Engineer-in-Charge. However 

the responsibility of the work shall remain with the contractor. 
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Condition for concrete/RCC Work 

 
1. Design mix concrete shall be used for all RCC / CC works wherever specified. 

RMC as per approved design mix from approved RMC plant shall be used. 
Wherever letter M has been indicated, the same shall imply for the Design Mix 
Concrete. The Design Mix Concrete will be designated based on the principles 
given in IS 456:2000, 10262 & SP 23.  The concrete mix shall be designed for 
the specified target mean compressive strength in order to ensure that work test 
result do not fall below the acceptance criteria specified for the concrete mix. The 
Contractor shall provide design mixes for each class of concrete indicating that 
the concrete ingredients and proportions will result in concrete mix meeting 
requirements specified for approval of Engineer-in-Charge. The mix shall be 
designed with required quantities of admixture/plasticizer to achieve required 
workability & strength.  

 
2. Following parameters shall be adopted for mix design for moderate exposure. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
3. Approved admixture conforming to IS:9103 shall be permitted to be used for 

obtaining required workability and for retarding/ accelerating setting time of 
concrete.  The chloride content in the admixture shall satisfy the requirement of 
BS 5075.  The total amount of chloride content in the admixture mixed concrete 
shall satisfy the requirement of IS : 456-2000. Fly ash shall not be used in 
design mix concrete. 
 

4. The contractor shall engage one of the following approved laboratories/test 
house for designing the concrete mix in accordance with relevant IS code and to 
conduct laboratory tests to ensure the target strength & workability criteria for a 
given grade of concrete. 
a)  IIT, Delhi 
b) C.R.R.I. Delhi 
c) National Council for cement & Building Material, Ballabhgarh. 
d) Sri Ram Test Laboratory 
The various ingredients for mix design/laboratory tests shall be sent to the 
lab/test houses through the Engineer-in-Charge and the samples of such 
aggregates sent shall be preserved at site by the department 

 
In the event if all the four laboratories are unable to carry out the requisite 
design/testing, the contractor may get it done from any other laboratory with prior 
approval of the Engineer-in-Charge. 

1. Nominal maximum size 
of aggregate 

: 20mm angular as per CPWD 
specifications. 

2. Degree of quality control : Good 

3. Type of Exposure : Moderate 
4. Maximum water cement 

ratio 
: 0.50 

5. Minimum cement 
content 

: 330 kg/ cum for M25  

6. Type of cement used : OPC 43 grade conforming to 
IS:8112 

7. Sand : Coarse Sand as per CPWD 
specification 

8. Slump for workability of  
concrete 

: As per CPWD specifications  
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a)  The contractor shall submit the report on design mix from any of the above 

approved laboratories for approval of Engineer-in-Charge within 45 days 
from the date of issue of letter of award of work. No concreting shall be done 
until the design mix is approved. In case of white Portland cement and the 
likely use of admixtures in concrete with ordinary Portland/white Portland 
cement, the contractor shall design and test the concrete mix by using trial 
mixes with white cement and or admixtures also, for which nothing extra 
shall be payable. 

 
b) In case of change of source or characteristic properties of the ingredients 

used in the concrete mix during the work, a revised laboratory mix design 
report conducted at laboratory established at site shall be submitted by the 
contractor as per the direction of the Engineer-in-Charge. 
 

c) All cost of mix designing and testing connected therewith including charges 
payable to the laboratory shall be borne by the University. All material 
required for concrete mix shall be provided by contractor for which nothing 
extra shall be paid. In case the test of mix design fails, cost of redesigning 
and testing including material required for concrete mix shall be borne by 
contractor. 

 
5. The cost of packaging, sealing, transportation, loading, unloading, cost of 

samples and the testing charges for mix design in all cases shall be borne by the 
contractor. 
 

6. The contractor shall make cubes of trial mixes as per approved mix design at site 
laboratory for all grades of concrete in presence of the Engineer-in-Charge using 
same ingredients as adopted for design mix., prior to commencement of 
concreting and get them tested in presence of Engineer-in-charge for 7 days and 
28 days.  For each design mix a set of six cubes shall be prepared from each of 
the three consecutive batches three cubes from each set shall be tested at the 
age of 7 days and three cubes at the age of 28 days.  The cubes shall be made, 
cured, transported and tested strictly in accordance with CPWD specifications. 
The average strength of cubes at the age of 28 days shall exceed the specified 
target strength for which design mix has been approved. 
 

7. For each change of source of quality/ characteristic properties of the ingredients 
from that approved & used in the concrete mix during the work, a fresh mix 
design shall be got done by the contractor.  Revised trial mix test shall be 
conducted at laboratory established at site and shall be submitted by the 
contractor as per the direction of the Engineer-in-Charge. Cost of designing, 
testing and material shall be borne by contractor. 
 

8. However, contractor may be allowed to use the design mix of concrete being 
used by RMC producing plant duly approved by one of the laboratories as 
mentioned at 4 above provided that the source of ingredients of concrete remains 
same as considered in the design mix. 
 

9. Contractor shall arrange concrete from Ready Mix Concrete (RMC) producing 
plants (within 50-km distance from the site of work) supplying concrete in Delhi.   
The RMC plant proposed to be engaged by the contractor shall fulfill the 
following requirements: 

 
i. It shall be fully automatic computerized 
ii. It should have supplied RMC for Govt. projects of similar magnitude. 
iii. It should have facility for providing printed advice showing ingredients of 

concrete carried by each mixer. 



 

 

 

48 

 
 
10. For procurement of ready mix concrete from ROMS plants, the contractor shall, 

within a 15 days of award of the work, submit list of at least three RMC plant 
companies of repute along with details of such plants including details of transit 
mixer and pumps etc. to be deployed indicating name of owner/company, its 
location, capacity, technical establishment, past experience and text of MOU 
proposed to be entered between purchaser (the contractor) and supplier (R M C 
Plant) to the Engineer-in-Charge. The Engineer-in-Charge shall give approval in 
writing (subject to drawl of MOU). The contractor shall draw the MOU with 
approved RMC plant owner/company and submit to Engineer-in-Charge with in a 
week of such approval.  The contractor will not be allowed to purchase ready 
mixed-concrete without completion of above stated formalities for use in this 
project. 
 

10. Notwithstanding the approval granted by Engineer-in-Charge in aforesaid 
manner, the contractor shall be fully responsible for quality of concrete including 
input control, transportation and placement etc. 
 

11. The Engineer-in-Charge will reserve the right to inspect at any such stage and 
reject the concrete if he is not satisfied about quality of product.  The contractor 
should therefore draw MOU/agreement with RMC owner/ company very carefully 
keeping all terms and conditions/specifications forming a part of this tender 
document. 

 
12. It shall be the responsibility of the contractor to ensure that all-necessary 

equipment manpower & facilities are made available to Engineer-in-Charge 
and/or his authorized representative at RMC plant. 

 
13. Ingredients, admixtures & water declared unfit for use in production of mix shall 

not be used. A batch mix found unfit for use shall not be loaded into the transit 
mixer for transportation. 

 
14. The RMC produced concrete shall be accepted by Engineer-in-Charge at site 

after receipt of the same after fulfilling all the requirements of mix mentioned in 
the tender documents. 
 

15. Quality Control of Ready-Mix Concrete 
 

It shall be the responsibility of the contractor to ensure that the RMC producer 
provides all necessary testing equipments and take all necessary measures to 
ensure Quality control of ready – mixed concrete.  In general the required 
measures shall be: 
 
i) Control of Purchased Material Quality 

 
RMC producer shall ensure that all the materials purchased and used in 
the production of concrete conform to the stipulation of the relevant 
agreed standards with the materials supplier and the requirements of the 
products mix design and quality control procedures.  The materials shall 
be accomplished by visual checks, sampling and testing, certification and 
information/ data from material supplier.  Necessary equipment for the 
testing of all material shall be provided and maintained in calibrated 
condition at the plant by the RMC producer. 

 
ii) Control of Material Storage  
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Adequate and effective storage arrangement shall be provided 
by RMC producer at RMC plant for prevention of contamination, reliable 
transfer and feed systems, drainage of aggregates, prevention of freezing 
or excessive solar heating of aggregate etc. 

 
iii)      Record of Mix Design and Mix Design Modification Computer Print outs of 

each Truck Load. Each truckload/ transit mixer dispatched to site shall 
carry computer printout of the ingredients of the concrete it is carrying.  
The printout shall be handed over to Engineer-in-Charge or his 
representative at site before RMC is used in work. 

 
iv) Transfer and Weighing Equipment 

 
RMC producer shall ensure that a documented calibration is in place.  
Proper calibration records shall be made available indicating date of next 
calibration due, corrective action taken etc. RMC producer shall ensure 
additional calibration checks whenever required by Engineer-in-Charge in 
writing to contractor.  RMC producer shall also maintain a daily production 
record including details of cubes supplied.  Record shall also be 
maintained of what materials were used for that day’s production 
including water and admixtures. 
 
The accuracy of measuring equipment shall be as per manufacturer’s 
recommendation/ relevant IS specifications. 

 
v) Production of Concrete 

 
The following precautions shall be taken during the production of RMC at 
the plant: 
 
a. Weighing (correct reading of batch data and accurate weighing) - For 

each load written, printed or graphical records shall be made of the 
weights of the materials batched, the estimated slump, the total 
amount of water added to the load, the delivery ticket number for that 
load and the time of loading the concrete into the truck. 

 
b. Visual observation of concrete during production and delivery during 

sampling and testing of fresh concrete assessment of uniformity, 
cohesion, workability, adjustment to water content:  The workability of 
concrete shall be controlled on a continuous basis during production. 
The batch mix found unfit shall not be loaded into the truck for 
transportation.  Necessary corrective action shall be taken in the 
production of mix as required for further batches. 

 
c. Use of adequate equipment at the plant to measure surface moisture 

content of aggregates, particularly fine aggregate or the workability of 
the concrete, cube tests etc. shall also be ensured. 

 
d. Making corresponding adjustment at the plant automatically or 

manually to batched quantities to allow for observed, measured or 
reported changes in materials or concrete qualities. 

 
e. Sampling of concrete, testing, monitoring of results. 
 
f.  Diagnosis and correction of faults identified from observations 

complaints.  The RMC plant produced concrete shall be accepted by 
Engineer-in-Charge at site after receipt of the same after fulfilling all 
the requirements of mix mentioned in the tender documents. 
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16. Ready mix concrete shall be arranged in quantity as required at site of work.  The 

ready mix concrete shall be supplied as per the pre-agreed schedule approved 
by Engineer-in-Charge. 
 

17. If so required by the Engineer-in-Charge, the RMC producer shall provide 
separate storage space/godown for storage of materials approved by Engineer-
in-Charge for the design mix concrete. 
 

18. The use of PPC/Fly ash/mineral based admixtures in RMC shall not be 
permitted. 

 
19. No addition of water or other ingredients shall be permitted in the 
 RMC at site or during transit. 
 
20. The concrete shall be placed by pump of suitable capacity or tower crane and the 

contractor shall arrange sufficient length of pipe at site to place the concrete in 
the minimum required time. Nothing extra shall be paid for placing of concrete 
through concrete pump/ tower crane. 
 

21. Printed delivery tickets shall be produced with each truck load of RMC. 
 

22. The representative of RMC supplier shall attend the site meeting as and when 
decided by the Engineer-in-Charge. 
 

23. The  contractor  shall  assess the quantity of RMC requirement at site well in 
advance and order accordingly to the RMC supplier.  In case excess RMC is 
received at site, the Department shall not be under any obligation to get the extra 
quantity utilized and no payment for such RMC shall be made. 
 

24. The contractor shall have to employ labour in shifts to ensure continuous 
casting of raft and other RCC members.  No extra payment on this account 
shall be made. 

 
25. The Engineer-in-charge reserves the right to exercise control over the: 
 

i) Ingredients, water and admixtures purchased, stored and to be used in 
the concrete including conducting of tests for checking quality of 
materials, recordings of test results and declaring the materials fit or unfit 
for use in production of mix. 

 
 ii) Calibration checks of the on site batching plant / RMC plant. 
 

iii) Weight and quality check on the ingredients, water and admixtures added 
for batch mixing. 

 
iv) Time of mixing of concrete. 

 
v) Testing of fresh concrete, recordings of results and declaring the mix fit or 

unfit for use. This will include continuous control on the workability during 
production and taking corrective action. 

 
26. All required relevant records of RMC/batching plant shall be made available to 

the Engineer-in-Charge or his authorized representative. Engineer-in-Charge 
shall, as required, specify guidelines & additional procedures for quality control & 
other parameters in respect of materials and production & transportation of 
concrete mix, which shall be binding on the contractor & the RMC plant. 
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27. 43 grade OPC (conforming to IS- 8112) of brand/make/source as 
approved by Engineer-in-Charge shall only be used for production of concrete.      
Fly ash is not allowed for production of concrete.     
 
 

28. The item of design mix cement concrete shall be inclusive of all the ingredients 
including admixtures if required, labour, machinery T&P etc. (except shuttering 
and reinforcement which will be measured & paid for separately) required for 
design mix concrete of required strength and workability and for transporting, 
placing, compacting and curing etc.  The rate quoted by the agency shall be net 
& nothing extra shall be payable on account of change in quantities of concrete 
ingredients like cement and aggregates and admixtures etc. as per the approved 
mix design. 
 
 

29. Ready mix / batching plant concrete shall be arranged in quantity as required at 
site of work.  The ready mix concrete shall be supplied as per the pre-agreed 
schedule approved by Engineer-in-Charge. 
 

30. The contractor shall necessarily use the surface vibrator for compaction of 
concrete in floor slab etc. For placement of concrete at various levels tower crane 
of appropriate size, capacity and boom length or concrete pump shall necessarily 
be deployed by the contractor. However, mechanical hoist can be used by the 
contractor for lifting other construction materials. 
 

31. WORK STRENGTH TEST 
 

 Frequency of sampling and standards of acceptance, acceptance criteria and 
standard deviations shall be as per CPWD specifications 2009 for design mix 
concrete. 

 
32. Vacuum Dewatered Flooring: 
 

a) Planning: The work shall be planned dividing the slab on grade area into narrow 
strips about 4.0 m to 5.0 m wide, with a length of about 20 m. The width shall be 
dependent on the dimension that can be dealt with in one go by the vacuum 
dewatering equipment. Each such strip shall be cast in one go. Control joints 
shall be introduced with each strip dividing it into about four segments of about 5 
metres length. Alternate strips shall be cast in one go. The remaining strips shall 
be cast after a gap of 14 days, allowing most of shrinkage strains to occur. The 
longitudinal and the transverse joints along the periphery of the strip shall be 
construction joints. 

 
b) Expansion/Contraction Joints shall be provided at a spacing of about 30 to 40 m 

in each direction or as approved by Engineer –in-Charge. Wherever slab on 
grade is adjoining the main structural members of buildings, isolation joints shall 
be introduced as per detail. The contractor shall seek approval of such planning 
from the Engineer-in Charge. 

 
c) Formwork: The side forms shall be absolutely plane members in MS channel 

with necessary lateral supports. The forms shall have holes to take through the 
reinforcing bars where required. The holes shall be suitably plugged just before 
concreting in order to avoid leakage of mortar/cement slurry. Verticality of forms 
shall be ensured before commencement of concreting. 

 
d) Sequence of Construction: Sub-grade shall be prepared by filling, moistening 

and compacting in layers in accordance with earthwork specifications, of about 
200 mm thick or as approved by Engineer–in – Charge. Sub-base shall be cast 
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in PCC 1:4:8 (1 cement : 4 coarse sand: 8 coarse 
aggregate, 40 mm nominal size) or as directed by the Engineer-in-Charge. 

 
e) Place formwork in position for the first set of strips to be cast. 
 
f) Tie reinforcement in position taking special care of details at various joints. Start 

pouring of M25 grade concrete from one end of the strip/strips. Try to complete 
compaction of concrete upto a little beyond the control joint. Place in position the 
mats of dewatering equipment and begin dewatering process removing the water 
bled by concrete. Dewatering equipment manufacturer’s specifications shall be 
followed for deciding upon the dewatering time period. Expected time period is 3 
to 5 minutes for every 25 mm thickness of slab. 

 
g) Move the dewatering equipment to the next adjacent segment and proceed with 

removal of water. Immediately after dewatering, the top of slab shall be finished 
smooth as per concrete specifications, noting that the slab is not to receive any 
additional floor finish. Grooves shall be cut all along the specific control joints as 
per details. Grooves of the required depth and width shall be cut by sawing 
across the strip, after initial setting when the concrete is hard enough for being 
cut without getting torn. Grooves shall be true to their size, alignment and have 
no broken edges. Ravelling of concrete at such joints shall be prevented. The 
grooves may be filled with mastic sealant as required. 

 
h) Construction Joints: Concreting shall halt only at planned construction joints. In 

case concreting has to be stopped elsewhere under unavoidable circumstances, 
construction joint detail shall be introduced at that point and approval of 
Engineer-in-Charge shall be sought. Otherwise the entire concreting in the strip 
shall be discarded, removed immediately by the contractor and shall be begun 
afresh later. 
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LIST OF APPROVED MATERIALS 

1. The Contractor shall obtain prior approval from the Engineer-in-charge before 
placing order for any specific material or engaging any of the specialized 

agencies.  
 

2. Wherever applicable, the Engineer-in-charge may approve any material equivalent 

to that specified in the tender subject to proof being offered by the Contractor for 

equivalence to his satisfaction.  
 

In case on non availability of the brand specified in the contract, the Contractor 

shall submit the documentary evidence of non availability of approved brand and 

suggest the alternate brand of equivalent quality for the approval of the competent 

authority. It will be at the discretion of the Engineer-in-Charge to approve or 

reject the brand suggested by the contractor and approve the name of any other 
equivalent brand.    

 

3. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature, in the particular specifications and in the list of approved materials 

attached in the tender, shall be used in the work. 
 

 

 Material Brand / Make 

1. Cement Ultratech, ACC, Vikram 43 Grade, JP Rewa, JK, 

Birla, Shree Cement. 

2. White Cement JK, Birla 

3. Water Proofing Compound (Liquid) Pidiproof Ltd.,  Cico, Impermo 

4. Synthetic Enamel Paints ICI (Dulux),Asian (Apcolite),Berger 

(Luxol),Nerolac (NST) 

5. Primer Asian, ICI, Berger, Nerolac 

6. Oil Bound Distemper Asian(Tractor), ICI 

(Maxilite),Berger(Bison),Nerolac (NAD) 

7. Plastic /Acrylic Emulsion Paint Asian (Royale), ICI (Velvet), Berger (Luxol Silk), 

Nerolac (Allscapes) 

8. Premium Acrylic Smooth exterior paint Out stretch of NITCO, Apex Ultima of Asian, 

Weather shield max of ICI 

9. Wall putty Birla, JK, Sakarni 

10. Cement Paint Snowcem Plus, Berger (Durocem Extra) Nerolac 

with titanium 

11. Paver Blocks Terrafirma, Unipaver. 

 

12. Polymer Modified quick set tile adhesive 

 

Bal Endura, Pidilite  

13. Aluminium Extrusions/ Sections Hindalco, Indalco, Jindal 

14. Structural steel section TATA, SAIL, RINL 

15. Tubular Steel work   (M. S. Pipes) TATA, Jindal (Hisar), GSF. 

16. Steel  SAIL, TISCO, RINL, JINDAL 

17. GI Pipe  Tata, Jindal (Hissar) 

18. GI fitting  Unik, R, KS 

19. Centrifugally Cast Iron Pipe & Fittings Neco, Kapilansh 

20. C.I. Manhole Covers and Frames  SRIF, RIF, Kajeco 

21. PCC/SFRC Manhole covers and frames KK Manholes and Grating Pvt. Ltd. 

22. Sand cast iron fitting  RIF, NFCO, BC 

23. SW pipes & Gully Taps :  Perfect, Burn, Hind. 

24. Sports Surface: Deco Turf or equivalent of international standard 
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Schedule of Quantity 
 

 

Name of Work: A/A GGSIP University, Dwarka Campus, New Delhi 

 

Sub Head:  Construction of tennis and basketball court. 

 

 
S 

No 

Description Unit Qty Rate Amount 

1 Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains 

(not exceeding 1.5 m width or 10 sqm on plan) including 

dressing of sides and ramming of bottoms, lift upto 1.5 m, 

including getting out the excavated soil and disposal of 

surplus excavated soil as directed, within a lead of 50m. 
        

  All kinds of soil. cum 200     

2 'Providing and laying in position cement concrete of 

specified grade excluding the cost of centring and 

shuttering - All work upto plinth level.         

  1:5:10 ( 1 cement : 5 coarse sand : 10 graded stone 

aggregate 40 mm nominal size ) cum 180     

3 Providing and laying in position specified grade of 

reinforced cement concrete, excluding the cost of centering, 

shuttering, finishing and reinforcement - All work up to 

plinth level :         

  1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone 

aggregate 20 mm nominal size) cum 8     

4 Reinforced cement concrete work in walls (any thickness), 

including attached pilasters, buttresses, plinth and string 

courses, fillets, columns, pillars, piers, abutments, posts and 

struts etc. up to floor five level, excluding cost of centering, 
shuttering, finishing and reinforcement : 

        

  1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone 

aggregate 20 mm nominal size) cum 8     

5 Centering and shuttering including strutting, propping etc. 

and removal of form for :         

  Walls (any thickness) including attached pilasters,  plinth 

and string courses etc.butteresses, sqm 80     

6 Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all complete.         

  Thermo-Mechanically Treated bars. kg 2000     

7 Brick work with common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 in foundation and plinth 

in:Cement mortar 1:6 (1 cement : 6 coarse sand) cum 150     

8 Steel work welded in built up sections/ framed work 

including cutting, hoisting, fixing in position and applying 

a priming coat of approved steel primer using structural 

steel etc. as required.In gratings, frames, guard bar, ladder, 

railings, brackets, gates and similar works. 
kg 11610     

9 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 

4 graded stone aggregate) finished with a floating coat of 

neat cement, including cement slurry, but excluding the 

cost of nosing of steps etc. complete. 
        

  25 mm thick with 20 mm nominal size stone aggregate sqm 65     
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10 Kota stone slab ( mirror finish) flooring over 20 mm  ( 

average )  thick base laid over  and  jointed        with grey 

cement slurry mixed with pigment to match the shade of 

the slab including rubbing and  polishing  complete with 

base of  cement  mortar  1:4    ( 1 cement :              4 coarse 

sand):         

  25 mm thick. sqm 175     

11 12 mm cement plaster of mix :         

  1:6 ( 1 cement : 6 coarse sand ) sqm 55     

12 12 mm cement plaster finished with a floating coat of neat 

cement of mix :         

  1:3 (1 cement: 3 fine sand) sqm 233     

13 Preparation and consolidation of sub grade with power road 

roller of 8 to 12 tonne capacity after excavating earth to an 

average of 22.5 cm. depth, dressing to camber and 

consolidating with road roller including making good the 

undulations etc. and re-rolling the sub grade  and disposal 

of surplus earth lead upto 50 metres. sqm 3810     

14 Supplying and stacking at site.63 mm to 45 mm size stone 

aggregate. cum 480     

15 Supplying and stacking at site.53 mm to 22.4 mm size 

stone aggregate. cum 360     

16 Supplying and stacking   at site .         

  a)Stone screening 13.2 mm nominal size ( Type A ). cum 30     

  b)Stone screening 11.2 mm nominal size (Type B) cum 20     

  c)Moorum cum 100     

17 Laying , spreading and compacting stone aggregate of 

specified sizes to WBM specifications including spreading 

in uniform thickness, hand picking , rolling with 3 wheeled 

road / vibratory roller 8-10 tonne in stages to proper grade 

and camber, applying and brooming  requisite type of 

screening / binding material to fill up  interstices of coarse 

aggregate watering and compacting to the required density . 
cum 670     

18 Providing and applying tack coat using hot straight run 

bitumen of grade 80 / 100 including heating the bitumen, 

spraying the bitumen with mechanically operated spray unit 

fitted on bitumen boiler, cleaning and preparing the 
existing road surface as per specifications. 

        

  On  W.B.M. @  0.75 Kg / sqm. sqm 1950     

19 Providing and laying bituminous macadam using crushed 

stone aggregates of specified grading premixed with 

bituminous binder, transported to site by tippers, laid over a 

previously prepared surface with paver finisher equiped 

with electronic sensor to the required grade, level and 

alignment and rolling with smooth wheeled, vibratory and 
tandem rollers as per specifications to achieve the desired 

compaction and density, complete as per specificatons and 

directions of Engineer-in-Charge.         

  40 to 100 mm average compacted thickness with bitumen  

of grade VG-30 @ 3.5  % (percentage by weight of  total 

mix) prepared in Batch Type Hot Mix Plant of 100-120 

TPH capacity. cum 80     

20 Providing and fixing G.I. chain link fabric fencing of 

required width in mesh size 50x50 mm made of G.I. wire 

of dia. 3mm including strengthening with 2mm dia. wire or 

nuts, bolts and washers as required complete as per the 

direction of Engineer-in-charge. sqm 1130     
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21 Providing and laying in position ready mix M25 grade 

concrete for CC pavement using cement concrete as per 

approved design mix, manufactured in fully automatic 

batching plant and transported to site of work in transit 

mixer for all leads, having continuous agitated mixer, 

manufactured as per mix design of specified grade 

including pumping of RMC from transit mixer to site of 

laying, excluding cost of centering shuttering but including 

cost of admixtures in recommended proportions as per IS : 

9103 to accelerate / retard setting of concrete, improve 

workability without impairing strength and durability as per 

direction of engineer-in charge. The ready mixed concrete 

shall be laid and finished with screed board vibrator , 

vacuum dewatering process and finally finished by floating, 
brooming with wire brush etc. complete as per 

specifications and directions of Engineer-in- charge. (The 

panel shuttering work shall be paid for separately).(Note:- 

Cement content considered in this item is @ 330 

kg/cum.Excess/less cement used as per design mix is 

payable/ recoverable separately). cum 175     

22 Providing and laying semi- dense Bituminous concrete 

using crushed stone aggregates of specified grading, 

premixed with bituminous binder and filler, transporting 

the hot mix to work site by tippers, laying with paver 

finisher equiped with electronic sensor to the required 

grade, level and alignment and rolling with smooth 

wheeled, vibratory and tandem rollers to achieve the 
desired compaction and density as per specification, 

complete and as per directions of Engineer-in-Charge.         

  25 mm compacted thickness with bitumen of grade VG- 30 

@5% (percentage by weight of total mix) and lime  filler @ 

2% (percentage by weight of Aggregate) prepared in Batch 

Type Hot Mix Plant of 100-120 TPH capacity. Sqm 1950     

23 Providing and fixing factory made precast RCC perforated 

drain covers, having concrete of strength not less than M-

25, of size 1000 x 450x50 mm, reinforced with 8 mm dia 

four nos longitudinal & 9 nos cross sectional T.M.T. hoop 

bars, including providing 50 mm dia perforations @ 100 to 

125 mm c/c, including providing edge binding with M.S. 

flats of size 50 mm x 1.6 mm complete, all as per direction 

of Engineer-in-charge. each 220     

24 Providing and laying Deco Turf synthetic cusion system of 

international level with following eight sports master 

cushioned surfacing material or equivalent including 

marking of line with sports master white paint and high 
binding heavy bodied acrvlic lates covered in one 

application.                                                              i) Filler 

course (Asphalt/acrvlic)             1                                                                              

ii) Cushioned rubber course (Dense)                                                                            

a) Heavy rubber course-                3 layers                                                                  

b) Fine rubber course-                     2 layers                                                                        

iii) Colour texture course                     1                                                                       

iv) Colour finish course                        1                                       

8 layers                                                                                                                     

The rates are inclusive of all necessary materials inclusive 

of imports duty if any and for complete work as per 

direction of Engineer-in-charge.                                                                                sqm 1950     
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25 Providing and fixing net post for Lawn Tennis court 80 mm 

MS square pipe 3mm thick 1.65m length wind system with 

heavy duty internal winder of winder gear, gun metal bush 

& brass shaft. The also be of chorme plate mild steel and 

with power finish of approved shade including demolishing 

work in excavation and fixing with cement concrete 

cement: 2 coarse sand : 4 graded stone aggregate size) of 

size 0.50 x 0.50 x 0.60M (cost of c.c. 1:2:4 included in the 

item) all complete job as per Engineer-in-charge pair 3     

  Total 
        

 
 
 

EE/UWD 


